
S.B.A.C.          BID TABULATIONS FOR:  ARCHITECT:

THE SCHOOL BOARD OF ALACHUA COUNTY

3700 NE 53rd Avenue

Gainesville, FL 32609    Phone (352) 955-7400 ext. 241

BID OPENING:  October 13, 2009 @ 2:00 p.m.

Advanced Roofing              

St. Augustine, FL

Marion/Service 

Roofing            

Ocala, FL

Old World 

Craftsmen, Inc.   

Lake City, FL

Perry Roofing  

Gainesville, FL

Quality Roofing of 

Florida, Inc.     

Tampa, FL

R. F. Lusa & Sons 

Sheetmetal, Inc.   

Lakeland, FL

LIST OF SUBCONTRACTORS √ √ √ √

BID BOND √ √ √ √ √ √

RECEIPT OF ADDENDA  1 & 2 √ √ √ √ √ √

LIST OF PROJECTS √ √ √ √ √

COPY OF INSTALLERS CERTIFICATION √ √ √

SUPERVISORS RESUME √ √

BASE BID $295,390 $128,000 $269,000 $131,975 $179,000 $120,669

ADD OR DEDUCT (+/ -)

CORRECTED BASE BID $295,392 $128,000 $269,000 $131,975 $179,000 $120,669

Alt. No.1 - Additional cost to overlay entire 

building with new metal roof panels per the Base 

Bid $247,185 $110,000 $265,000 $71,000 $128,000 $154,000

Alt. No. 2 - Eliminate the woven separator sheet 

between the new and existing roof panels, and 

install  plastic bearing plates $301,300 $6,300 $30,000 -$6,000 -$11,000 $45,000

Alt. No. 3 - Plastic bearing plates in lieu of a 

separator sheet for the entire  building. $253,095 $6,500 $30,000 -$8,000 -$10,700 $49,000

$295,392 128,000 269,000 131,975 $179,000 120,669

POSTED BY:                   RECOMMENDED ACTION:

DATE:   October 14, 2009

TIME:   10:00 a.m.

BOARD ACTION DATE:   October 20, 2009

FUND SOURCE:  2 Mill

CONTRACTORS

TOTAL CONTRACT AMOUNT                              

INCLUDING ACCEPTED ALTERNATES

Project No. SBAC R0905

Sivia Center Roof Replacement

A/R/C Associates, Inc.

601 North Feern Creek Ave.

Suite 100

Orlando,  Florida 32803-4899

Note: "Failure to file a protest within the time prescribed in chapter 120.57(3), Florida Statutes, shall constitute a waiver of proceedings under chapter 120, 

Florida Statutes."

It is recommeded that the Board accept the low base  bid of $120,669, and award a contract for construction to  R. 

F. Lusa & Sons Sheetmetal, Inc., Lakeland, Florida. Completion of this project shall be within forty five (45) 

consecutive calendar days from the date indicated in "The Notice To Proceed."


